RE: West Bloomfield Township
Civic Center Restroom Renovation

TO: All Bidders for the above referenced Project have been issued.

The items included in this Addendum are written instructions for negotiated changes to project after bidding drawings and project manual previously release to bid. Only these items and the work associated with them are to be altered. The remainder of the original Drawings and Project Manual remain valid in their entirety.

CERTIFIED BY:

Laurie Frey, AIA
Registered Architect
State of Michigan No. 1301052960
**ADDENDUM NO. 2 ITEMS**

1. Existing drinking fountains to remain.
   a. All demolition, plumbing, and fixture costs associated with the replacement are removed from scope.

2. Provide alternate pricing for **CTW-1** as follows:
   a. Base Bid: Nihon Ishi Linear mosaic tile.
   b. Alternate #1: Nihon Ishi field tile.
   c. Alternate #2: Florida Tile Divinity Horizon, random stack mosaic.

3. The new sanitary piping may be PVC piping in lieu of cast iron, where permissible by code.

4. The new domestic water pipes may be insulated PEX piping in lieu of copper, where permissible by code.

5. Omit Contingency Allowance of $10,000.

**ADDITIONAL INFORMATION AND CLARIFICATIONS:**

1. Revised Bid Date: Friday, November 20, 2020 at 2:00 pm, local time.

**ATTACHMENTS:**

1. Specification section: 004113  Project Bid Form

END OF ADDENDUM No. 2